Attachment 2.
Cranbrook Sports Club Kitchen Refurbishment Estimate

Item	Qty	Unit	Cost Estimate		Tot	al	
Builders labourer & carpenter 2 weeks	80	hr	\$	150.00	\$	12,000.00	estimate
Appliances							
Deep Fryer - bench top	1	ea	\$	1,500.00	\$	1,500.00	quoted
Combination Oven - 5 tray	1	ea	\$	7,000.00	\$	7,000.00	quoted
Combination Oven Stand	1	ea	\$	1,500.00	\$	1,500.00	quoted
6 gas burner oven	1	ea	\$	14,000.00	\$	14,000.00	quoted
Rangehood	1	ea	\$	7,000.00	\$	7,000.00	quoted - may need adjustment(3600W x 1400D x 600H)
stainless steel benches/shelving -	6	ea	\$	2,500.00	\$	15,000.00	quoted
Commercial electric fly zapper	1	ea	\$	500.00	\$	500.00	quoted
stainless steel splash back	1	custom made	\$	2,500.00	\$	2,500.00	quoted 4000mm x 1500mm
Installation	1	estimate	\$	2,500.00	\$	2,500.00	estimate
Plumbing Works	1	estimate	\$	3,205.00	\$	3,205.00	estimate
Electrical Works	1	estimate	\$	10,000.00	\$	10,000.00	estimate
Floor Coverings - Updated quote required	1	quoted/floor only	\$	13,295.00	\$	13,295.00	quoted - needs requoting (requires vinyl walls 1500mm)
				Subtotal	l \$	90,000.00	
Builders/contractors Margin	10%	% of cost	\$	100,000.00	\$	10,000.00	
(contingency, overheads)				Subtotal	\$ ا	100,000.00	
				GST	\$	10,000.00	
	Total Cost Estimate				\$	110,000.00	

Compliance Requirements:

Flooring

Benches/Shelving

Rangehood

Stainless Steel Splashbacks

Vinyl Walls

Applances that require replacing/upgrading

Oven

Deep Fryer

Additional Items

Comination Oven - 5 tray Combination Ovan Stand

Intstallation Requirements

Electrical

Upgrade of existing power into kitchen and compliant safety switches

Plumbing

Check plumbing, disconnect & reconnect current appliances and requirements

Builders & Labourers

Removal of existing kitchen, install of of new appliances, benching, shelving, and any carpentry